सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA31494434525839T
Certificate Issued Date	:	28-Jun-2021 12:09 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ NAGASANDRA1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08307917258653 10T
Purchased by	:	INCHARA CONSTRUCTION
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER B B M P DASARAHALLI
Second Party	:	INCHARA CONSTRUCTION
Stamp Duty Paid By	:	INCHARA CONSTRUCTION
Stamp Duty Amount(Rs.)	:	1,000 (One Thousand only)

For SOUNDARYA SOUHARDHA CREDIT CO-OPERATIVE LIMITED

Authorised Signatory

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 28 /2021-22, Dtd : 29.06.2021

1.This Agreement, entered this day 29.. of. June 2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein after M/s. Inchara Constructions, (Prop. Shanthakumar P), #60, 4th Cross, Nandi Nagara, Hesaraghatta Main Road, Chikkabanavara, Bangalpore - 560090 (Here in called Contractor) of other part,

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Improvements to roads and drains at Shettyhalli in W.No.12
Est Cost:	100.00 Lakhs Indent No: 46535
Job Code:	012-21-000013 PCode-P 3839
Administrative Approval:	EE /DD/AS/174/2020-21, Dt: 17.11.2020.
Technical Sanction:	SE /DZ/TS/103/2020-21, Dt: 02.12.2020.
Tender Notification No& Date:	No.BBMP/EE/DD/Ten/28/2020-21, Date:13.01.2020
ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ:	ಅಇ 675 ವೆಚ್ಚ-12/2020, ಬೆಂಗಳೂರು, ದಿನಾಂಕ:22.12.2020.

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 93,70,436.00 (Rupees Ninety Three Lakh Seventy Thousand Four Hundred Thirty Six Only) Which is (+)4.96% Above SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 180 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	2,82,000/-	BG No:2104BG000023	28.06.2021	Karnataka Bank Ltd., Hesaraghatta main road, Bangalore
Difference Amount	-	-	-	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. Defects and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

EXECUTIVE ENGINEER
DASARAHALLI DIVISION

WITNESSES:

1.